

**GREEN  
CLIMATE  
FUND**

12 April 2016

### **CLARIFICATION NO. 5**

#### **Request for Proposal (RFP) 2016/004 - Provision of Financial Management System for the Green Climate Fund**

##### Question

How big is the current total asset size and what do you expect in the future (in 3~ 5 years)? Total assets means total lending commitment that GCF would have given to the borrower.

##### Answer

We do not know the specific number. But, we are aiming to approve USD 2.5 billion worth of projects within 2016.

##### Question

Can the demo date be extended to anytime from 2nd May to 6th May 2016?

##### Answer

The current view is that no extensions will be granted.

##### Question

Please help to clarify how many resources will be involved in implementation from GCF. Will there be resources allocated towards :

Project Director

Project Management

Technical analyst

Business Analyst


##### Answer

The Green Climate Fund intends to allocate one project manager.

##### Question

Cloud provider:

I understand that Microsoft Korea office seems like the contact but in order to make the process effective, I wonder if you can provide the contact person who can check the commercial terms for our solution deployment.



**GREEN  
CLIMATE  
FUND**

As long as we deploy our solution in the current GCF cloud MS Azure, would it be also possible for GCF to add the cost according to Enterprise Agreements at Level D on top of our cost of offering?

Answer

GCF may not share contact information as requested.  
Vendors are advised to contact Microsoft Korea directly.

Question

Demo data:

I understand that GCF cannot confirm the date/time for demonstration right now. I wonder if you can advise when we should expect to have clear view on timeline.

Answer

Dates and times for demonstrations are dependent on a number of factors, including the number of proposals received by the GCF. As the deadline for submitting proposals is the 20th of April, we will be in the position to assess how to schedule demonstrations only after the deadline expiration.