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Readiness and 
Preparatory Support


Pre-Qualified Delivery Partner
Terms of Reference
















Direct Access Entity
Type here





Proposal Details


	Maximum Readiness funding allocated (in USD)

	Please specify the funding allocated from the DAE envelope.


	Implementation duration (in months)

	Kindly note that implementation period begins on the effectiveness of the purchase order.


	Country(ies) of implementation

	Please indicate the country(ies) where the Readiness activities will be implemented.




DAE Information
	☐ Single DAE
☐ Multi-DAE



	DAE

	



	Contact person

	



	Position

	



	Email

	



	Additional email addresses that need to be copied in correspondences

	







Participating DAE Information

If the proposal involves multiple DAEs (multi-DAE), please list each one below, adding as many rows as necessary. The entry listed above serves as the lead for the multi-DAE proposal.

	Participating DAE
	Name of contact person
	Contact person’s position
	Contact person’s email
	Budget

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



1. DAE Context

	1.1 Institutional Context and Accreditation Track

	Sector

	〇	Public

	〇	Private

	Project/programme size

	〇	Micro (<10mn)

	〇	Small (10-50mn)

	〇	Medium (50-250mn)

	〇	Large (>250mn)

	Environmental & social risk category

	〇	A/I-1 (high)

	〇	B/I-2 (medium)

	〇	C/I-3 (minimal or no)

	Financing modalities

	〇	Basic

	〇	Project management

	〇	Grant

	〇	On-lending and/or blending (loans, equity and/or guarantees)

	
	

	
Please provide details on accreditation scope and scale and provide an overview of the DAE institutional context.


	Accreditation stage

	〇	Fully accredited (i.e. the digital accreditation certificate has been received)

	〇	Accreditation conditions marked as screening gaps (i.e. tied to the issuance of confirmation/certificate) are being addressed

	
	

	
Access to the readiness resources under the DAE window is provided once the accreditation decision is taken by the Board. Please indicate the following details, by clicking an appropriate box and provide detail of your accreditation status (for example, which conditions are pending for AMA effectiveness, etc. (max 200 words)





	1.2 Entity Climate Priorities and Programming Capacity

	
Please briefly identify DAE's climate priorities and programming capacity.



	1.3 Challenges, Gaps, and Barriers

	
Summarise the DAE’s primary challenges, including any gaps or barriers experienced





	1.4 Stakeholder Engagement

	
Please briefly reflect on the level of engagement with key stakeholders, including government, local communities, indigenous peoples, etc.





[bookmark: _3._Statement_of]

2. Statement of objectives

	[image: ]
This section aims to clearly define the objectives and scope of readiness support being sought. It outlines: (1) the anticipated impact of readiness support to establish and advance DAEs’ capacities to effectively programme, implement and report on GCF-funded activities, as well as broader climate finance, and (2) specific areas of readiness support required, addressing capacity gaps and aligning with the objectives and outcomes of the 2024-2027 readiness strategy.



	2.1 Objectives of the Readiness Support

	
Please provide a narrative regarding the outcomes. To build the narrative, please consider the RRMF Handbook.



	2.2 Anticipated Impact on Direct Access Entity Climate Programming and Implementation Capacity

	
Describe the expected impact of readiness support on climate programming and direct access.



3. Required expertise and qualifications of the Pre-Qualified Delivery Partner

	Technical Expertise
	

	Project Management Capability
	

	Capacity-Building and Knowledge Transfer
	

	Stakeholder Engagement
	

	Financial Structuring and Sustainability Planning
	

	Compliance with GCF and National Requirements
	

	Any specific expertise required
e.g., language requirements or desired experience in country / region
	





4. Scope of Readiness support required (as per lots)

	[image: ]
Please refer to the Revised Readiness Results Management Framework Handbook and Guidance on Standardized Deliverables for guidance on proposing milestones aligned with each sub-lot and Readiness Outcomes.

Do not fill out those that are not relevant to the assignment.




Lot 1. Policy and Regulation
☐ Sub-lot 1.1 Vulnerability and resilience
☐ Outcome 1.3 (fill out only if related to public sector) Direct access applicants and accredited entities (DAEs) have met and maintained the accreditation standards of the GCF and strengthened their programming capacities, as evidenced by the development of GCF-funded activities.

	Readiness needs

	

	Specific services requested

	

	Required expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Status report on capacity building of direct access applicants and accredited entities to meet GCF accreditation requirements



☐ Sub-lot 1.2 Private sector engagement
☐ Outcome 1.3 (fill out only if related to private sector) Direct access applicants and accredited entities (DAEs) have met and maintained the accreditation standards of the GCF and strengthened their programming capacities, as evidenced by the development of GCF-funded activities.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Status report on capacity building of direct access applicants and accredited entities to meet GCF accreditation requirements



Lot 2. Climate investment design and implementation
☐ Sub-lot 2.1 Vulnerability and resilience
☐ Outcome 2.2 (fill out only if related to public sector) Developing countries have developed high-quality concept notes linked to approved GCF proposals for adaptation and mitigation that are aligned with the USP-2 results, including through DAEs, that build on readiness support and country programmes.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Concept Note & Studies, assessment, reports, etc. to support the development of investment-grade Concept Notes

	☐
	Funding Proposal & Studies, assessment, reports, etc. to support the development of investment-grade Funding Proposals



☐ Outcome 2.3 (fill out only if related to public sector) NDAs and DAEs have enhanced processes and systems to effectively oversee the implementation, financial management, monitoring and reporting of climate programmes and projects.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Status report on capacity building of NDA and DAEs in project/program design, implementation and oversight



☐ Sub-lot 2.2 Private sector engagement
☐ Outcome 2.2 (fill out only if related to private sector) Developing countries have developed high-quality concept notes linked to approved GCF proposals for adaptation and mitigation that are aligned with the USP-2 results, including through DAEs, that build on readiness support and country programmes.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Concept Note & Studies, assessment, reports, etc. to support the development of investment-grade Concept Notes

	☐
	Funding Proposal & Studies, assessment, reports, etc. to support the development of investment-grade Funding Proposals



☐ Outcome 2.3 (fill out only if related to private sector) NDAs and DAEs have enhanced processes and systems to effectively oversee the implementation, financial management, monitoring and reporting of climate programmes and projects.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables

	

	[image: ]
	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Status report on capacity building of NDAs and DAEs in project/ program design, implementation and oversight



☐ Sub-lot 2.3 Knowledge management and learning
☐ Outcome 3.2 Enhanced collaboration among developing countries on climate change issues, evidenced by transboundary and regional cooperations/South-South cooperation.

	Readiness Needs

	

	Specific services requested

	

	Required Expertise

	

	Proposed milestones contributing to Readiness deliverables
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	Expected Deliverables
Select the key deliverables that will be produced under this outcome

	☐
	Status report on the regional or South-South partnerships, programmes, policies, MOUs and/or collaboration mechanisms promoted



Additional guidance to the pre-qualified delivery partners

· When drafting the work plan for the technical proposal, include no more than three review cycles prior to considering a milestone finalised.
· Invoices may be issued upon completion of a milestone. However, invoices will only be processed for payment by the GCF Secretariat if accompanied by a progress report cleared by the DAE.
· When drafting the financial proposal, include a final tranche equivalent to 10% of the contract amount which is payable upon submission of a Completion Report. The report should include copies of the relevant deliverables in each of the outcomes, in line with the GCF Guidance on Standardized Deliverables.
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· 
Version Update: June 2026 | Initial: 22 Sep 2024
Aligned with the Revised Readiness Results Management Framework


	
Annex I. Complementarity with Other Initiatives (GCF and non-GCF)
Please list past and current GCF readiness grants, and relevant capacity-building initiatives funded by other agencies and funds

	
GCF Readiness Activities

	Title & Reference Number
	Start and End Dates
	Amount approved
	Status
	Results
	Complementarity with the readiness proposal

	Type title here
Type reference # here
	Click to enter a date -
Click to enter a date
	
	Choose an item
	
	

	Type title here
Type reference # here
	Click to enter a date -
Click to enter a date
	
	Choose an item
	
	




GCF Project Preparation Activity

	Project Title & PPF Reference Number
	Accredited Entity
	Status
	Complementarity with the readiness proposal

	Type title here
Type PPF reference # here
	
	Choose an item
	

	Type title here
Type PPF reference # here
	
	Choose an item
	




Other capacity-building initiatives funded or commissioned by parties other than GCF

	Title
	Start and End Dates
	Status
	Funding Agency
	Main objectives
	Complementarity with the readiness proposal

	Type title here
	Click to enter a date -
Click to enter a date
	Choose an item
	
	
	

	Type title here
	Click to enter a date -
Click to enter a date
	Choose an item
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